December 3, 2013
REQUEST FOR PROPOSALS (RFP)
FOR
THE FIRST PHASE OF THE PILGRIM CREEK VECTOR HABITAT
REMEDIATION PROJECT

RFP DUE:
January 9, 2014

City of Oceanside – Engineering Division
300 North Coast Highway
Oceanside, CA, 92054
(760) 435-5619

REQUEST FOR PROPOSAL
Pilgrim Creek Vector Habitat Remediation Project

The City of Oceanside Engineering Division is soliciting proposals from a Consultant firm/team to
produce a hydrologic/hydraulic study, a design feasibility study, and applicable environmental
technical studies for the first phase of the Pilgrim Creek Vector Habitat Remediation Project at
Oceanside Golf Course, located at 825 Douglas Drive, in the City of Oceanside (See Exhibit “A”).
After the proposals are received, evaluated, and a Consultant is selected, a contract between
the City and the Consultant will be executed for the first phase of the project. City staff will then
review the analyses and recommendations contained within the design feasibility study and
select a design option and execute an amendment to the existing contract with the Consultant
for the work to be performed during the second phase of the project. The amendment is subject
to City approval of the cost proposal and scope of services submitted by the Consultant and
requires City Council approval. The second phase of the project will include the preparation of a
Mitigated Negative Declaration, the securing of environmental agency approval and permitting,
and the development of final plans, specifications and estimates.
The Engineering Division uses a “Qualifications Based Selection” process in determining which
firm to contract with. The selection process will begin with this Request for Proposal (RFP), in
response to which interested Consultant firms should submit a proposal. Submitted proposals
will be reviewed using selection process criteria. Proposals should include, but not limited to,
firm qualifications, references, knowledge and interpretation of the City’s needs, experience with
similar projects, and depth of resources. The top proposal will be selected for the project, which
will be scored based upon the City’s selection criteria. If necessary, brief 30 minute interviews
may be requested to aid in the selection process.
PROJECT OVERVIEW
The Oceanside Golf Course opened in 1972, featuring 18 holes of championship golf in the City
of Oceanside. Located on the outer edges of Camp Pendleton, golfers have views of
undisturbed hillsides and native habitat. Wetland areas and/or natural habitat come into play on
14 holes on the course and Pilgrim Creek is a key wetland area within the golf course. Pilgrim
Creek enters the northeast corner of the site and flows in a southwesterly direction through the
site.
Pilgrim Creek’s location within Oceanside Golf Course brings human population in close contact
with mosquito breeding habitat, increasing the risk of vector-borne diseases. The San Diego
County Department of Environmental Health Vector Control Program offers grant funding for
projects that implement long-term solutions to reduce or eliminate mosquito breeding habitat.
The City has been awarded a grant for vector habitat remediation for the improvement of Pilgrim
Creek within the Oceanside Golf Course.
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The Consultant firm/team selected will be responsible for providing design solutions that will
remove or significantly reduce mosquito activities within the golf course. All design solutions
shall be in accordance with the Implementation Plan for the Vector Habitat Remediation
Program from the County of San Diego Department of Environmental Health Vector Control
Program.
http://www.sdcounty.ca.gov/deh/pests/pdf/VHRP_Implementation_Plan.pdf
As part of providing design solutions in accordance with the Implementation Plan, the City would
also like to replace several bridge crossings located throughout the golf course that are
underlain by concrete and corrugated metal pipe culverts (see Exhibit “B”). The culverts
constrict the natural flow of the creek, accumulate sediment and debris in and around the area
of the culvert, and provide an ideal environment for mosquito habitat breeding. The existing
culvert crossings would be replaced with prefabricated, single-span bridge crossings. The new
bridges would provide unrestricted creek flow, eliminate accumulated debris and sediment, and
remove or significantly reduce mosquito habitat due to the removal of the culverts.
Furthermore, the Oceanside Golf Course has a master plan (see Exhibit “C”) in place that
provides general direction for the enhancement and improvement of the golf course. The
master plan layout includes opportunities that can be taken advantage of as mitigation areas for
this project (i.e., the expansion of existing wetland areas and the creation of a pond for
mitigation purposes) (see Exhibit “B”). Design options that utilize components within the master
plan are highly desirable to the City.
The overall goals of the Pilgrim Creek Vector Habitat Remediation Project at Oceanside Golf
Course are as follows:
1. To protect public health and safety by reducing or eliminating the presence of
mosquitoes that transmit vector-borne diseases such as the West Nile virus.
2. To eliminate or reduce mosquito breeding habitat in a manner that balances the water
quality, biologic, aesthetic, and hydrologic values of wetlands with the need to protect
human populations and animals from mosquito borne diseases.
3. To deliver long-term solutions to the reduction or elimination of mosquito breeding
habitat.
4. To have limited to no impacts on sensitive environmental resources.
5. To compliment and enhance the existing golf course.
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SCOPE OF PROFESSIONAL SERVICES
The grant activities for the first phase of the Pilgrim Creek Vector Habitat Remediation Project at
Oceanside Golf Course are separated into and will be performed in 4 tasks as follows:
PHASE 1
Task 1 – Meetings
An initial kick-off meeting at the project site will be required prior to working on the feasibility
study. This meeting will be attended by City staff and the Consultant’s team of professionals.
A second meeting will be held at the project site after the feasibility study has been completed.
This meeting will be conducted by the Consultant’s team of professionals and shall include City
staff and all environmental agency representatives having jurisdiction over the project, to reach
consensus on the recommended design approach. The Consultant shall be responsible for
arranging this meeting with the City and environmental agency representatives.
Task 2 - Hydrologic/Hydraulic Study
Prepare a Hydrologic/Hydraulic Study in accordance with the San Diego County Hydrology
Manual, San Diego County Drainage Design Manual, and the City of Oceanside Engineers
Design and Processing Manual. The study, prepared for the 2, 10 and 100-yr storm events,
shall analyze existing conditions and each design solution presented in the design feasibility
study.
Task 3 – Feasibility Study
Provide no less than three design alternatives that utilize the key concepts identified in Table 2
of the Implementation Plan for the Vector Habitat Remediation Program to eliminate or
significantly reduce mosquito production. Each of the design alternatives shall be evaluated
with respect to the following categories: constructability, estimated cost, effectiveness,
expected environmental impacts during and post-construction, expected neighborhood impacts
associated with construction, and environmental agency requirements. Design solutions that
are able to incorporate elements of the Oceanside Golf Course master plan are highly desirable.
Provide each design alternative with a cost estimate, preliminary engineering plan and profile
drawing, and an explanation of the advantages and disadvantages of the design. A design
recommendation shall be provided within the study based on the options presented therein.
The recommended alternative shall have the drawing developed at the 50% submittal level, with
the remaining alternatives developed at 30%.
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Once the feasibility study has been reviewed and approved by the City, another meeting shall
be conducted with the environmental agencies to gain consensus on the design approach (as
discussed above).
Task 4 – Environmental Technical Studies
In order to expedite the 2nd phase of the project, the City would like to complete all the related
technical studies attached as appendices to the Mitigated Negative Declaration, a requirement
of phase 2, in the 1st phase of the project.
The City’s initial study checklist shall be completed to evaluate project impacts and technical
studies shall be conducted and prepared for incorporation into the Mitigated Negative
Declaration. Specific environmental issues to be addressed in the initial study checklist include
the following:
•
•
•
•
•
•
•
•

Aesthetics
Air Quality
Cultural Resources
Hazards
Land Use & Planning
Noise
Public Services
Utilities Systems

•
•
•
•
•
•
•

Agricultural
Biological Resources
Geological
Water
Mineral Resources
Population & Housing
Recreation

The initial study checklist can be found online at the following address
http://www.ci.oceanside.ca.us/civica/filebank/blobdload.asp?BlobID=25421
The initial study checklist, with adequate supporting information, and technical studies, bound
separately, shall be submitted to the City for review and approval.
PHASE 2
Phase 2 of the Pilgrim Creek Vector Habitat Remediation Project at Oceanside Golf Course will
include preparation of a Mitigated Negative Declaration and Habitat Management and
Maintenance Plan, securing of environmental agency approval and permitting, and the
development of final plans, specifications, and estimates.
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RFP SCHEDULE
The activities and dates relevant to the RFP process are described below. The Engineering
Division reserves the right to change these dates and will notify the Consultants in such a case.
Advertise Request for Proposal
Mandatory Pre-Proposal Meeting
Deadline to Submit Proposals
Review/ Consultant Selection/ Contract
Negotiations

December 3, 2013
December 18, 2013
January 9, 2014
January/February 2014

City Council Approval and Notice to Proceed

March 2014

A mandatory pre-proposal meeting will be held at the Oceanside Golf Course at 9 a.m. on
December 18, 2013, commencing at the Oceanside Golf Course Pro Shop. Interested
Consultants are required to attend the meeting in order to have questions answered and gain a
better understanding of what the project entails. Please note that the City will only accept
proposals from Consultants who have attended this meeting.
OPERATING REQUIREMENTS
In addition to meeting the proposal requirements outlined in this RFP, the selected Consultant
must also comply with the following additional operating requirements:
1. The Consultant shall designate a Project Manager and/or his/her representative to act as
a coordinator between the City and Consultant. This person shall be accessible to City
staff by telephone or e-mail during working hours.
2. The Consultant shall organize a team comprised of design and environmental
professionals and include a golf course architect to assure that all designs solutions
compliment and enhance the play at the Oceanside Golf Course. Communication and
coordination between the team members, City staff and the environmental agencies
shall be the responsibility of the Consultant.
PROPOSAL REQUIREMENTS
Include the following information in your proposal, using the same format and sequence:
1. Cover Letter
The proposal’s cover letter, which shall be signed by an official authorized to bind the
Consultant, shall include the following:
a. Firm/entity name;
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b. Brief description of the firm/entity;
c. Sub-Consultants;
d. A statement of willingness to sign the City’s Professional Services Agreement
(See Exhibit “D” Sample Contract). Any objections to this agreement must be
noted in the Proposal; and
e. Name, title and telephone number of individuals with authority to bind the
firm/team and also who may be contacted during the period of proposal
evaluation.
2. Proposal
a. Project Understanding:
i. Provide information based upon the Consultant’s understanding of the
goals of the project; and
ii. Provide a list of design and environmental work of similar nature
performed by the Consultant within the Southern California region.
b. Project Team:
i. Provide the name of the principal or project manager in the firm/entity
who will have direct and continued responsibility for the services provided
to the City. This person will be the City staff’s first point-of-contact on all
matters dealing with the services offered and will handle day-to-day
activities through completion of the project;
ii. Provide background information about the consulting team/firm,
organization, office structure and location, and number of professional
personnel;
iii. Provide justification for consideration and a summary of the firm’s or
Consultant team’s capability and experience in providing services on
projects similar to the project outlined in this RFP;
iv. Provide an organization chart showing the proposed relationships among
all key personnel and support staff who are expected to participate on the
project;
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v. Provide a brief summary of qualifications and experience of the
Consultant’s firm/team and the key personnel to be assigned. Include
relevant experience, education, licenses, accreditation and certificates;
3. Project Work Plan
a. Provide a statement that addresses the challenges that can occur during a
project of this type and any unique experience, abilities, or services that can be
provided by the firm or consultant team to solve these challenges. Site an
example where these qualities were used;
b. Provide a detailed description of the proposed phase 1 work plan for performing
the required services, including a tabulation of the tasks anticipated and
estimated hours for each;
c. Provide a detailed description of the proposed work plan for phase 2 of the
project that clearly shows the Consultant’s firm/team understanding of the
anticipated tasks associated with this phase of the project and explain their ability
to perform such work;
d. Provide any insight on design features the consultant team may have and could
pursue if hired by the City; and
e. Provide a statement that addresses how the firm or consultant team will
demonstrate their commitment to be responsive and accessible to City staff in a
timely manner.
4. Cost Proposal
The Cost Proposal shall be submitted in a separately sealed envelope. The fee
schedule shall be itemized by each task and each task shall be individually broken down
into proposed staff and hours for each. Submittal of costs shall be formulated such that
actual hourly wages are provided and subtotaled. Include additional charges for
sub-consultant’s (if applicable) services and reimbursable expenses.
GENERAL TERMS AND CONDITIONS
1. Limitation: The Request for Proposals (RFP) does not commit the City of Oceanside to
award a contract, to pay any cost incurred in the preparation of the firm’s RFP response
or to procure or contract for services or supplies. The City reserves the right to accept or
reject any or all proposals received as a result of this request, to negotiate with all
qualified sources or to cancel or rescind all or part of this RFP.
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2. Selection/Award: The selection panel will select the top ranking firm/entity with whom
the Professional Services Agreement will be executed. The firm will be selected by the
procedure outlined in this RFP. Upon City Council approval, contract with the selected
Consultant will be executed.
PROPOSAL SUBMISSION
Any questions regarding this Request for Proposals should be directed to the following City
Staff, in the order given:
Gary Smith, PE, PLS
Project Manager
Telephone No. 760-435-5085
Nathan Mertz
CIP Manager II
Telephone No. 760-435-5619
Three (3) bound copies of the proposal must be received no later than 5 p.m. PST, January 9, 2014.
Proposals should be delivered/mailed to:
City of Oceanside
Development Services Department
300 N. Coast Hwy.
Oceanside, CA 92054
Attention: Gary Smith, Project Manager
Engineering Division

ATTACHMENTS
Exhibit “A” Vicinity map
Exhibit “B” Bridge Crossings and Potential Wetland Areas
Exhibit “C” Oceanside Golf Course Master Plan
Exhibit “D” Sample Contract
9

