


ALL CONCRETE TO BE  
3,000 PSI.



Revision	By	Approved	Date
11/08/00	kal		
08/06/04	AC		
09/30/15	IN		
07/01/17	SM		08/01/17

# CITY OF OCEANSIDE

## LINE VALVE INSTALLATION

*Steven E. Strapac* 9/17/17  
CITY ENGINEER Date

STANDARD  
DRAWING NO. **RW-18**